
 
COST SHARING AGREEMENT 

FOR 
PLANNING ASSISTANCE BETWEEN 

THE US ARMY CORPS OF ENGINEERS 
AND 

THE TOWN OF BLACK MOUNTAIN, NORTH CAROLINA 
 
 
 
 THIS AGREEMENT is entered into this 12th day of July, 2010, by and between the 
Department of the Army (hereinafter the "Government"), represented by the District Engineer 
executing this Agreement, and the Town of Black Mountain, North Carolina (hereinafter the 
"Sponsor"), represented by Marcy Onieal, Town Manager for the Town of Black Mountain, 
North Carolina. 
 
 WITNESSETH, that 
 

WHEREAS, Section 22 of the Water Resources Development Act (“WRDA”) of 1974 
(Public Law 93-251), as amended, authorizes the Secretary of the Army, acting through the 
Chief of Engineers, to assist the States, as therein defined, in the preparation of comprehensive 
plans for the development, utilization and conservation of water and related resources of 
drainage basins, watersheds or ecosystems located within the boundaries of such State;  

 
WHEREAS, section 319 of the WRDA of 1990 (Public  Law 101-640) authorizes the 

Secretary of the Army to collect fees from States and other non-Federal governmental entities for 
the purpose of recovering 50 percent of the cost of the program established by WRDA of 1974, 
Section 22;  
  

WHEREAS, the Sponsor has reviewed the State's comprehensive water plans and 
identified the need for planning assistance as described in the Scope of Work incorporated into 
this agreement;    
 

WHEREAS, the Sponsor has the authority and capability to furnish the cooperation 
hereinafter set forth and is willing to participate in the study cost-sharing and financing in 
accordance with the terms of this Agreement; and 

 
            WHEREAS, the Sponsor may provide up to 100 percent of its required contribution of 
Study Costs by the provision of services, materials, supplies or other in-kind services.  
  
 
 NOW THEREFORE, the parties agree as follows: 
 
 
ARTICLE I - DEFINITIONS 
 
 For the purposes of this Agreement: 
 
 A.  The term "Study Costs" shall mean all disbursements by the Government pursuant to 
this Agreement, from Federal appropriations or from funds made available to the Government by 
the Sponsor and all negotiated costs of work performed by the Sponsor pursuant to this 



 

 
 

Agreement.  Study Costs shall include, but not be limited to:  labor charges; direct costs; 
overhead expenses; supervision and administration costs; the costs of participation in Study 
Management and Coordination in accordance with Article IV of this Agreement; the costs of 
contracts with third parties, including termination or suspension charges; and any termination or 
suspension costs (ordinarily defined as those costs necessary to terminate ongoing contracts or 
obligations and to properly safeguard the work already accomplished) associated with this 
Agreement. 
 
 B.  The term "estimated Study Costs" shall mean the estimated cost of performing the 
Study as of the effective date of this Agreement, as specified in Article III.A. of this Agreement. 
 
 C.  The term "study period" shall mean the time period for conducting the Study, 
commencing with the release to the U.S. Army Corps of Engineers, Nashville District of initial 
Federal funds following the execution of this Agreement and ending when the Nashville District 
provides the planning report to the Sponsor. 
 
 D.  The term “Scope of Work" (SOW) means a description of the work to be performed.  
The SOW will be attached to this Agreement and not be considered binding on either party and 
is subject to change by the Government, in consultation with the Sponsor. 
 
 E.  The term "fiscal year" shall mean one fiscal year of the Government.  The 
Government fiscal year begins on October 1 and ends on September 30. 
 
 F.  The term "negotiated costs" shall mean the costs of in-kind services to be provided by 
the Sponsor in accordance with the SOW. 
 
 
ARTICLE II - OBLIGATIONS OF PARTIES 
 
 A.  The Government, subject to receiving funds appropriated by the Congress of the 
United States (Congress), using funds and in-kind services provided by the Sponsor and funds 
appropriated by the Congress, shall expeditiously prosecute and complete the Study, in 
accordance with the provisions of this Agreement and Federal laws, regulations, and policies. 
 
 B.  In accordance with this Article and Article III.A., III.B. and III.C. of this Agreement, 
the Sponsor shall contribute cash and in-kind services equal to fifty (50) percent of Study Costs.  
If agreeable to all parties, in-kind services may comprise up to 100 percent of the Sponsor’s 
contributions.  The in-kind services to be provided by the Sponsor, the estimated negotiated costs 
for those services, and the estimated schedule under which those services are to be provided are 
specified in the Scope of Work.  Negotiated costs shall be subject to an audit by the Government 
to determine reasonableness, allocability, and allowability.    
 
 C.  The Sponsor understands that the schedule of work may require the Sponsor to 
provide cash or in-kind services at a rate that may result in the Sponsor temporarily diverging 
from the obligations concerning cash and in-kind services specified in paragraph B. of the 
Article.  Such temporary divergences shall be identified in the quarterly reports provided for in 
Article III.A. of this Agreement and shall not alter the obligations concerning costs and services 
specified in paragraph B. of the Article or the obligations concerning payment specified in 
Article III of this Agreement.   
 



 

 
 

 D.  If, upon the award of any contract or the performance of any in-house work for the 
Study by the Government, cumulative financial obligations of the Government and the Sponsor 
would exceed $116,000.00, the Government and the Sponsor agree to defer award of that and all 
subsequent contracts, and performance of that and all subsequent in-house work, for the Study 
until the Government and the Sponsor agree to proceed.  Should the Government and the 
Sponsor require time to arrive at a decision, the Agreement will be suspended in accordance with 
Article X., for a period of not to exceed six months.  In the event the Government and the 
Sponsor have not reached an agreement to proceed by the end of their 6-month period, the 
Agreement may be subject to termination in accordance with Article X. 
 
 E.  No Federal funds may be used to meet the Sponsor’s share of Study Costs unless the 
Federal granting agency verifies in writing that the expenditure of such funds is expressly 
authorized by statute. 
 

 F.  The award and management of any contract with a third party in furtherance of this 
Agreement which obligates Federal appropriations shall be exclusively within the control of the 
Government.  The award and management of any contract by the Sponsor with a third party in 
furtherance of the Agreement which obligates funds of the Sponsor and does not obligate Federal 
appropriations shall be exclusively within the control of the Sponsor, but shall be subject to 
applicable Federal laws and regulations.    
 
 G.  Notwithstanding any provision of this Agreement, this Agreement and the 
Government’s obligations hereunder shall not be effective and will not commence until Federal 
funds have been appropriated and allocated to the District Engineer, U.S. Army Corps of 
Engineers, Nashville District for the implementation of this study.  In the event that Federal 
funds are allocated to the District Engineer for this study after the date that the parties hereto 
execute this Agreement, the effective date of this Agreement shall be the date that funding 
approval is provided to the District Engineer. 
 
  
ARTICLE III - METHOD OF PAYMENT 
 
 A.  The Government shall maintain current records of contributions provided by the 
parties, current projections of Study Costs, current projections of each party's share of Study 
Costs.  At least quarterly, the Government shall provide the Sponsor a report setting forth this 
information.  As of the effective date of this Agreement, estimated Study Costs are $116,000.00 
and the Sponsor’s share of estimated Study Costs is $58,000.00.  In order to meet the Sponsor’s 
cash payment requirements for its share of estimated Study Costs, the Sponsor must provide a 
cash contribution currently estimated to be $33,200.00.  The dollar amounts set forth in this 
Article are based upon the Government's best estimates, which reflect the scope of the study 
described in the SOW, projected costs, price-level changes, and anticipated inflation.  Such cost 
estimates are subject to adjustment by the Government and are not to be construed as the total 
financial responsibilities of the Government and the Sponsor. 
  
 B.  The Sponsor shall provide its cash contribution required under Article II.B. of this 
Agreement in accordance with the following provisions:   
 
  1.  No later than 30 days prior to the scheduled date for the Government's 
issuance of the solicitation for the first contract for the Study or for the Government's anticipated 
first significant in-house expenditure for the Study, the Government shall notify the Sponsor in 



 

 
 

writing of the funds the Government determines to be required from the Sponsor to meet its 
share of Study Costs.  No later than 15 days thereafter, the Sponsor shall provide the 
Government the full amount of the required funds by delivering a check payable to "FAO, 
USAED, Nashville District" to the District Engineer or an Electronic Funds Transfer in 
accordance with procedures established by the Government. 
 
  2.  The Government shall draw from the funds provided by the Sponsor such 
sums as the Government deems necessary to cover the Sponsor’s share of contractual and in-
house financial obligations attributable to the Study as they are incurred. 
 
  3.  In the event the Government determines that the Sponsor must provide 
additional funds to meet its share of Study Costs, the Government shall so notify the Sponsor in 
writing.  No later than 60 days after receipt of such notice, the Sponsor shall provide the 
Government with a check or an Electronic Funds Transfer for the full amount of the additional 
required funds. 
 
 C.  Within 90 days after the conclusion of the Study Period or termination of this 
Agreement, the Government shall conduct a final accounting of Study Costs, including 
disbursements by the Government of Federal funds, cash contributions by the Sponsor, and 
credits for the negotiated costs of the Sponsor,  and shall furnish the Sponsor with the results of 
this accounting.  Within 30 days thereafter, the Government, subject to the availability of funds, 
shall reimburse the Sponsor for the excess, if any, of cash contributions and credits given over its 
required share of Study Costs, or the Sponsor shall provide the Government any cash 
contributions required for the Sponsor to meet its required share of Study Costs.  
 
 
ARTICLE IV - STUDY MANAGEMENT AND COORDINATION 
 
 To provide for consistent and effective communication, the Government’s Project 
Manager for the Study and the Sponsor’s designated representative shall communicate regularly 
until the end of the Study Period. 
 
 
ARTICLE V - DISPUTES 
 
 As a condition precedent to a party bringing any suit for breach of this Agreement, that 
party must first notify the other party in writing of the nature of the purported breach and seek in 
good faith to resolve the dispute through negotiation.  If the parties cannot resolve the dispute 
through negotiation, they may agree to a mutually acceptable method of non-binding alternative 
dispute resolution with a qualified third party acceptable to both parties.  The parties shall each 
pay 50 percent of any costs for the services provided by such a third party as such costs are 
incurred. Such costs shall not be included in Study Costs.  The existence of a dispute shall not 
excuse the parties from performance pursuant to this Agreement. 
 
 
ARTICLE VI - MAINTENANCE OF RECORDS AND AUDIT 
 
 A.  Within 60 days of the effective date of this Agreement, the Government and the 
Sponsor shall develop procedures for keeping books, records, documents, and other evidence 
pertaining to costs and expenses incurred pursuant to this Agreement.  These procedures shall 
incorporate, and apply as appropriate, the standards for financial management systems set forth 
in the Uniform Administrative Requirements for Grants and Cooperative Agreements to State 



 

 
 

and Local Governments at 32 C.F.R. Section 33.20.  The Government and the Sponsor shall 
maintain such books, records, documents, and other evidence in accordance with these 
procedures and for a minimum of three years after the period of design and resolution of all 
relevant claims arising therefrom.  To the extent permitted under applicable Federal laws and 
regulations, the Government and the Sponsor shall each allow the other to inspect such books, 
documents, records, and other evidence.   
 
 B.  In accordance with 31 U.S.C. Section 7503, the Government may conduct audits in 
addition to any audit that the Sponsor is required to conduct under the Single Audit Act.  Any 
such Government audits shall be conducted in accordance with Government Auditing Standards 
and the cost principles in OMB Circular No. A-87 and other applicable cost principles and 
regulations.  The costs of Government audits shall be included in total Study Costs and cost 
shared in accordance with the provisions of this Agreement. 
 
 
ARTICLE VII - RELATIONSHIP OF PARTIES 
 
 The Government and the Sponsor act in independent capacities in the performance of 
their respective rights and obligations under this Agreement, and neither is to be considered the 
officer, agent, or employee of the other. 
 
 
ARTICLE VIII - OFFICIALS NOT TO BENEFIT 
 
 No member of or delegate to the Congress, nor any resident commissioner, shall be 
admitted to any share or part of this Agreement, or to any benefit that may arise therefrom. 
 
 
ARTICLE IX - FEDERAL AND STATE LAWS 
 
 In the exercise of the Sponsor’s rights and obligations under this Agreement, the Sponsor 
agrees to comply with all applicable Federal and State laws and regulations, including Section 
601 of Title VI of the Civil Rights Act of 1964 (Public Law 88-352) and Department of Defense 
Directive 5500.11 issued pursuant thereto and published in 32 C.F.R. Part 195, as well as Army 
Regulations 600-7, entitled "Nondiscrimination on the Basis of Handicap in Programs and 
Activities Assisted or Conducted by the Department of the Army." 
 
 
ARTICLE X - TERMINATION OR SUSPENSION 
 
 A.  This Agreement shall terminate at the conclusion of the Study Period, and neither the 
Government nor the Sponsor shall have any further obligations hereunder, except as provided in 
Article III.C.; provided, that prior to such time and upon 30 days written notice, either party may 
terminate or suspend this Agreement.  In addition, the Government shall terminate this 
Agreement immediately upon the failure of the parties to extend the study under Article II.D. of 
the Agreement, or upon failure of the Sponsor to fulfill its obligation under Article III. of this 
Agreement.  In the event that either party elects to terminate this Agreement, both parties shall 
conclude their activities relating to the Study and proceed to a final accounting in accordance 
with Article III.C. of this Agreement.  Upon termination of this Agreement, all data and 
information generated as part of the Study shall be made available to both parties. 
 



 

 
 

 B.  Any termination of this Agreement shall not relieve the parties of liability for any 
obligations previously incurred, including the costs of closing out or transferring any existing 
contracts. 
 
 

             ARTICLE XI – LIMITATION ON GOVERNMENT EXPENDITURE 
 
 In accordance with Section 22 of WRDA of 1974, as amended, Government financial 
participation in the cooperative preparation of comprehensive plans for development, utilization, 
and conservation of water and related resources pursuant to said authority shall be limited to the 
expenditure of not more than $2,000,000 in any one year in any one State. 
  



 

 
 

 IN WITNESS WHEREOF, the parties hereto have executed this Agreement, which, 
subject to the provisions of Article II.G. of this Agreement, shall become effective upon the  
date it is signed by the District Engineer for the U.S. Army Corps of Engineers, Nashville 
District. 
 
 
DEPARTMENT OF THE ARMY  THE TOWN OF BLACK 

MOUNTAIN,  
                                                                                NORTH CAROLINA 
 
 
 
BY: ___________________________ BY: ________________________ 
       Anthony P. Mitchell                                 Marcy Onieal    
       Lieutenant Colonel           Town Manager 
       Corps of Engineers                                          Town of Black Mountain, North Carolina 
       District Engineer                      
       Nashville District                                       
 
 
 
Attachments – Appendix A:  Scope of Work 
                        Appendix B:  Schedule                       
                        Appendix C:  Cost Estimate 
 



 

 
 

CERTIFICATE OF AUTHORITY 
 

 I, Ronald E. Sneed, do hereby certify that I am the principal legal officer of the Town of 
Black Mountain, North Carolina and that the Town of Black Mountain, North Carolina is a 
legally constituted public body with full authority and legal capability to perform the terms of the 
Agreement between the Department of the Army and the Town of Black Mountain, North 
Carolina in connection with the Swannanoa River Watershed Dam Safety Project, and that the 
person who has executed this Agreement on behalf of the Town of Black Mountain, North 
Carolina has acted within his/her statutory authority. 

 
    IN WITNESS WHEREOF, I have made and executed this certification this 12th day of July, 
2010. 
 
 
 
 
Signature:_____________________________________________ 
 
Ronald E. Sneed 
 
Town Attorney 
 
 
 
 
 
ATTEST: 
 
 
 
___________________________________ 
Darlene Whisenant, Town Clerk 
 
  
 

  



 

 
 

APPENDIX A 
 

Scope of Work 
To  

Provide Engineering Services regarding Dam Safety for Two Dams in the  
Swannanoa River Watershed 

To 
The Town of Black Mountain, Buncombe County, North Carolina 

Through Planning Assistance to the States 
 
 

Prepared by: 
Nashville District, Corps of Engineers 

 July 1, 2010 
 

 
1.0  Introduction 
 
There are two publicly owned high-hazard dams which are owned by the Town of Black 
Mountain in the Swannanoa River watershed which have widely varying levels of maintenance 
and safety inspections.  Neither of these has a current Emergency Action Plan (EAP).  These 
dams are Lake Tomahawk (LT) and the Town of Black Mountain (TOBM) Water Supply 
Reservoir and its companion (BMC) dam.   
 
The Town of Black Mountain has requested that the Nashville District, Corps of Engineers 
provide dam safety inspections and Emergency Action Planning for these two dams. 
 
Tasks in this project include inspections of the two dams, including the BMC dam, and 
development of Emergency Action Plans for LT and TOBM dams (to include topographic, 
hydrographic, and sediment surveys at LT and TOBM dams).       
 
2.0  Tasks 
 
2.1 Task 1 – Records Review, Dam Inspections and Reporting 
 
The United States Army Corps of Engineers, Nashville District (COE) shall locate and review 
any existing drawings, data, plans or other documents related to the dams.   
 
The Corps will conduct Major Periodic Inspections (MPIs) of the LT and TOBM reservoir dams 
and the BMC dam.  These MPIs will include a site visit for a detailed visual inspection of the 
dams by Geotechnical, Structural and Hydrology/Hydraulics representatives.  From the 
inspection findings, the Corps will prepare a report for each dam (total of two reports; reporting 
on the BMC dam will be included with the TOBM dam report); each report will undergo a 
District Quality Control Review.  Evaluation of each structure’s condition based on the visual 
inspection and recommendations regarding the need for instrumentation and dam safety issues 
related to the structures will be documented in the reports.  Inspection activities will include pre-



 

 
 

inspection review, travel, field work, documentation, report generation, District Quality Control 
Review, comment resolution, and document printing. 
 
2.2  Task 2 –Topographic, Hydrographic, and Sediment Surveys for the LT and BM Dams 
 
The Town of Black Mountain will perform topographic, hydrographic, and sediment surveys of 
the LT and TOBM reservoirs.  The Town shall also perform a topographic survey of the BMC 
dam.  The topographic and hydrographic surveys shall be performed to a level of detail that will 
allow preparation of one-foot contour interval mapping to an industry standard level of accuracy.  
The sediment surveys shall be performed to a level of detail that will allow computation of the 
volume of sediment deposited in the reservoirs to an accuracy of no less than +/- 20%.  The 
Town shall process the survey data collected and prepare one-foot contour interval mapping of 
the lake bottom and dam at each project.  The Town shall also estimate the volume of sediment 
that has been deposited in the LC and BM reservoirs.  The Town will provide to the Corps a 
report, in both a hard copy and electronic form, that documents the equipment and methods used 
for these surveys, details regarding the processing of the resulting data, and the data obtained in 
both a raw and processed form. 
 
2.3  Task 3 - H&H Work in Support of Development of EAPs for LT and TOBM Dams 
 
2.3.1  Develop Hydrology at the LT and TOBM Dams 
    
The Corps will refine existing hydrologic modeling as needed to develop various flood 
frequency scenarios and determine flows to be used in hydraulic modeling. 
 
2.3.2  Develop Hydraulics for each Dam by Extending Existing HEC-RAS Modeling 
    
The Corps will extend existing hydraulic models as needed to connect the Dams with the 
Swannanoa River, including Black Mountain Reservoir (approximately 1 mile) and Tomahawk 
Reservoir (approximately 1 mile).  The Corps will add hydraulic structures (dams) to the 
modeling, including: top of dam and outlet structures, elevation-storage relationships, and inflow 
hydrographs for various events.  The Corps will also convert the current steady flow models into 
unsteady flow models by adding storage areas and cross sections, developing unsteady flow 
parameters, testing the unsteady flow model for known events, and running inflow hydrographs 
for various scenarios for fail/no fail conditions. 
 
2.3.3  Develop Inundation Mapping 
    
The Corps will develop inundation mapping by determining and creating layers to be plotted on 
mapping, determining and creating other aspects to be included in mapping (e.g. time to peak, 
hydrographs, etc.), developing the appearance of mapping, and performing map printing. 
 
 
 
 
2.3.4  Spillway Adequacy Study 



 

 
 

 
It was determined that performing a full-blown spillway adequacy study including a Probable 
Maximum Flood is beyond the scope of this effort.  The purpose of this study is not to ensure 
that the dams meet current design criteria but instead to evaluate their existing physical condition 
and to delineate a plan of action to be implemented in the event of dam overtopping or failure.  
Considering the age of the dams, the size of event required to overtop them is likely much less 
than the Probable Maximum Flood.  Thus, it is anticipated that modeling frequency floods will 
be sufficient for this effort. 
 
2.4  Task 4 – Writing the EAPs for LT and TOBM Dams 
 
The Corps will generate EAPs which will assist the dam owners and local officials with 
emergency preparedness and communication in the event of an emergency situation at any of the 
three dams.  The EAP for each of the two dams will include call notification lists, inundation 
mapping and potential failure mechanisms consistent with dams of these characteristics to follow 
the federal guidelines for dam safety.  Coordination with the local government and emergency 
responders will ensure up to date information in the plans.  The Corps assumes that, to support 
efficient development of these EAPs, the Sponsor will furnish the maximum permissible content 
from the existing EAP for North Fork Dam.  Each EAP will include a list of local suppliers in the 
area who provide material that would be needed to address a safety concern at the dam (materials 
such as sand, rock, gravel and sandbags).  The EAPs will not go into specific details about how 
to fix a likely failure mode; that would possibly be a recommendation that would come from the 
Corps’ visual inspection and any subsequent subsurface exploration.  Each EAP will undergo a 
District Quality Control Review prior to providing it to the sponsor for their review and input.  
The Corps will produce two draft EAPs for review by the sponsor, will resolve any comments on 
the draft versions and will produce two final EAPs.  Copies (electronic and print) of the 
completed EAPs (to include inundation mapping) will be provided as a deliverable. 

 
2.5 Task 5 – Project Management 
 
The Corps will provide project management support to the project, which will include preparing 
and update a Project Management Plan, performing general coordination, review and financial 
activities, coordinate public involvement, and attend project team meetings.  
 
3.0  Deliverables 
 
The following products will be produced in this project: 
 

• Task 1 – Two Dam Inspection Reports (by Corps) 
• Task 2 – Reports of the Topographic, Hydrographic, and Sediment Surveys (by TOBM) 
• Task 4 – Two Draft and Two Final EAPs (by Corps) 

   
 

  



 

 
 

 
APPENDIX B 

 
Project Schedule 

          for the 
        Swannanoa River Watershed Dam Safety 

       Planning Assistance to the States Study 
 

  
•  July 2010 Sign Cost Share Agreement 

 
•  Oct 2010        Submit Two Dam Inspection Reports 

 
•  Nov 2010 Submit Draft EAPs for LT and TOBM Dams 

 
•  Dec 2010        Submit Final EAPs for LT and TOBM Dams 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

APPENDIX C 
 

Cost Estimate 
for the 

        Swannanoa River Watershed Dam Safety 
       Planning Assistance to the States Study 

 
 
Phase I 

Task no. 
Task Cost ($K) Fed share 

(50%)($K) 
Non-fed share 

(50%)($K) 
1 Records Review, Dam 

Inspections and 
Reporting  

30.5 - - 

2 2 Hydrographic Surveys 
and 3 dam surveys 

24.8 - - 

3 H&H Support to the 2 
EAPs 

36.7 - - 

4 Write 2 EAPs 16 - - 
5 Project Management 8 - - 
   - - 
   - - 
 Total 116 58 58 
     
 Work-in-kind available 

(WIK) 
 0 24.8 (2 surveys by 

TOBM – Task 2) 
 Other non-Fed 

contributions available 
 - 0 

 Total sponsor non-cash 
contributions available 

 - 24.8 

 Cash required  58 33.2 
     

 
Notes –  
1.  Cash required from the sponsor consists of $29K from the State of North Carolina and $4.2K 
from TOBM. 
 
2.  At a future date, it may be determined that other non-Fed contributions (including contracting 
for and overseeing work on the two surveys, and furnishing the Corps the PMF) may be 
applicable for this project.  In that event, the value of those contributions will be estimated and 
the agreement amended accordingly.  
 
 


